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Executive Summary 
The purpose of this document is to set out our bid assessment framework to support the 

market to deliver water resource management plan solutions which help the company meet 

its supply duty.  

Innovative solutions put forward could include: new sources of water; shared sources of 

water; transfers; demand management solutions; leakage services and catchment 

management improvements.  

All solutions put forward by third parties, as part of this bid process, must be compliant with 

all of the relevant legislation, regulations and guidance such as WRAS/Regulation 31 

approved items. 

 

Introduction  
We supply water to more than one million homes and businesses in Kent, Sussex, 

Hampshire and the Isle of Wight. 

Most of the region is officially classed as ‘water-stressed’, which means that at times the 

demand for water can be higher than the amount available. However, each county also has 

different water sources and experiences different weather. It's not unusual for one area to be 

in drought while supplies are normal in a neighbouring area. The map in Figure 1 (below) 

shows where we supply water and the average amount of water used. We divide the area 

into 14 ‘water resource zones’.  

 

 
Figure 1: Water Supply Area 
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Existing obligations and rules   
Our principles for the bid assessment framework draw on and reinforce principles from 

public procurement law and competition law. It also takes account of the requirement for 

Southern Water to take account of the requirements set out in the Water Resources 

Planning Guidelines.  

The Water Resources Management Planning process 

We published a draft Water Resources Management Plan (WRMP) in March 2018. The 

document sets out how we will secure resilient water supplies for our customers in the next 

50 years, for a range of different futures.  

The development of the plan starts by considering: 

 how much water we have today; 

 how much water we will have in the future; 

 what the current demand is; and  

 what the range of demands will be in the future. 

This assessment is completed for each water resource zone. Once this data has been 

compiled a comparison of what we can supply, during severe and extreme droughts, now 

and in the future is made with what we anticipate is required, during a hot dry year, both now 

and in the future. When demand outstrips supply a potential deficit occurs and the company 

seeks to develop a solution to resolve this shortfall. A solution can be derived from one or 

more interventions. 

Solutions are derived from a list of feasible options. This list of feasible options have either 

been developed by the company or third parties for and on behalf of the company. A feasible 

option is defined by the EA in the Water Resources Planning Guidance as: 

“…a set of options that you consider to be suitable to take forward for assessment as 

part of your preferred programme of options. As such, it should not include options 

with unalterable constraints that make them unsuitable for promotion (e.g. 

unacceptable environmental impacts that cannot be overcome or options which have 

a high risk of failure).” 

By applying the systematic, two-stage filtering approach as set out in our WRMP, we have 

developed a transparent option selection process from definition of the unconstrained list of 

options through to determination of the feasible list of options.  

In developing this list of feasible options, the company has: 

 advertised in the Official Journal of the European Union (OJEU); 

 published a Statement of Need and Availability of Water; 

 contacted neighbouring water companies either directly or as part of the work of the 

Water Resources in the South East (WRSE); 

 used options that have been identified in previous WRMPs, which have been 

updated and reassessed against current environmental legislation or guidance;  

 undertaken a targeted review of water abstraction licences within the region. 

 reviewed representations from third parties directly; and  

 utilised our supply chain partners who are aware of potential options which have 

been employed either in the UK or from around the world.  
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We published our draft Water Resource Management Plan for consultation on 5th March 

2018 and the consultation closed on 28th May 2018. On September 3rd 2018 we published 

and submitted our Statement of Response to the consultation representations we received 

and also submitted our revised draft WRMP to Defra. We are currently waiting to hear from 

Defra on the next steps for our WRMP. 

Whilst this might appear that this closes the opportunity to submit any further bid information 

this is not the case. Even when the company has been given permission to publish its’ 

WRMP there is still an opportunity for third parties to provide new feasible options. Any 

feasible options received by the company will be reviewed and included in the market 

information tables and the feasible option set for the company if the bid meets the criteria set 

out below. Our market information tables are available at the following link: 

https://www.southernwater.co.uk/how-to-find-out-more 

All feasible options will be used when either deriving the next WRMP or confirming the 

selection of the next choice of scheme for development. This approach ensures flexibility to 

accommodate new solutions as and when they arrive.  

To ensure further transparency and clarity on our water resource needs we have published 

our Market information tables on our website. We will also be publishing maps of our water 

resource zones and adding a specific section on our website dedicated to water trading by 

July 2019. 

Competition law and procurement rules 

We have a defined process which can be found in Appendix 3 – FNI226 Procurement, our 

internal Procurement Policy.  The policy sets out the generic process applied to procurement 

to ensure bid assessment is objective, fair and has sufficient governance in place  

The process is designed to meet a number of objectives 

 Compliance with our procurement policy and our Commercial Procedures Manual 

(CPM) 

 Compliance with the Utilities Contracts Regulations 2016 (the UCR) and any 

amended versions as well as attendant procurement case law and relevant guidance; 

 Compliance with competition law 

 Meeting the key principles of transparency, fair-competition and non-discrimination  

 Meeting specific requirements of Ofwat’s Appendix 8: Bid Assessment Framework.   

 

Overview of our proposals and principles of 
the bid assessment  
In this section we set out the principles of the bid framework and a summary of the approach 

that we will take to assess bids, where a bid is defined as a feasible option (s), which is or 

will be compliant with the relevant laws, regulations and best practice guidance (where 

relevant) at the time of its proposed implementation date. The proposed implementation date 

is the date from which we would achieve benefit from the proposed scheme, where benefit is 

defined in the procurement contract with the third parties. 

The Principles 

https://www.southernwater.co.uk/how-to-find-out-more
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The company will comply with the three key principles set out by Ofwat, which are also the 

fundamental principles of public procurement law as set out in the Utilities Contract 

Regulations 2016. These are: 

1. Transparency; 

2. Equal treatment / non-discrimination; and  

3. Proportionality. 

We will take appropriate measures to identify and remedy any conflicts of interest in the 

bidding process and when assessing third party bids against our own in house solutions, we 

will ensure that the selection of any scheme is undertaken in an objective way through our 

real options investment decision model using the same criteria and fully aligned with the 

WRMP methodology to ensure compliance with best practice. We will therefore assess both 

in-house options and third-party bids using the same criteria and assessment methods. 

Our investment modelling assesses schemes on a cost-effective basis against the needs of 

the water resource zones as well as the uncertainty that is faced in those zones.  More 

details on the technical basis for these assessments is provided in our WRMP. Further 

details of our applications of these principles are given in the Transparency, Confidentiality 

and Compliance section of this document. 

Overview of the bid process 
The overall bid process will form of the following stages: 

 Prequalification 

 Specification of requirement(s)  

 Time limits and bid clarification 

 Evaluation 

 Governance 

 Communication of decision 

These stages are detailed in sections below. 

Prequalification  
We have provided a Pre-Qualification Questionnaires (PQQ) for prospective bidders in the 

appendices to this document. Appendix 1 relates to new supply schemes whilst Appendix 2 

relates to demand side schemes. The relevant PQQ should be completed and submitted. 

This process is there to identify interested parties, understand the outline of the solution(s) 

proposed, their technical, managerial and resource capability and their current financial 

position. 

The third-party bidder will provide sufficient information to demonstrate that the scheme they 

are putting forward meets the following criteria: 

1. The scheme is currently or will be compliant with all relevant legislation and Southern 

Water policies/standards. Prospective bidders should contact Southern Water to 

obtain any relevant standards. It is the responsibility of the bidder to check that their 

bid is compliant with standard and legislation before submission as part of the pre-

qualification process. 

2. Bids should specify the volumetric benefit that the scheme could contribute on a daily 

or annual basis. The volumes quoted could refer to those associated either with a 

hot, dry spell or a severe / extreme drought; 

3. The financial viability of the third party to deliver such a scheme; 
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Bids that are assessed should provide a benefit to one or more of our 14 water resource 

zones.  

Completion of and our review of the PQQ will ensure that interested third parties do not 

commit excessive resources to developing options which are then later rejected for a 

fundamental reason. 

Specification of requirements 
The need for an intervention will be set out in our WRMP which is published on our web site 

and on our Market Information tables (also published on the website).  

https://www.southernwater.co.uk/how-to-find-out-more 

The WRMP will set out the potential deficits that each water resource zone faces. These 

deficits could occur at different times during the 50 year planning period. Therefore any 

scheme or project being put forward should outline how this will contribute to deficits faced in 

a particular zone(s) and over what time period.  

Time limits and bid clarification 

This phase of the process sets aside time for both parties to clarify the proposed offer, costs, 

regulatory compliance and other scheme details to ensure that the scheme is or will be 

deliverable, compliant with all necessary legislation, is resilient (financial, operational and 

governance) and can deliver the necessary benefits by the required timescales. This will be 

an open and not a time limited process. 

Evaluation 
This part of the bid assessment seeks to establish whether the option would be chosen in a 

preferred strategy. Ideally this evaluation would take place at the time of deriving the WRMP 

for the plan. However, if this option becomes available after the WRMP is authorised then 

the submitted scheme will be tested, using the decision-making framework of the WRMP 

process to see if it displaces a feasible option in the preferred plan. Again we apply the same 

assessment standards to third party bids and in-house solutions.  

If the scheme does not change the preferred plan then the scheme will remain in the feasible 

option list unless the third party wishes to withdraw the option. If the proposed third-party 

option forms part of the preferred plan then it will be deemed as a viable planning alternative. 

If this option materially changes the WRMP then the company will consult on this alternative 

plan, as set out in the WRMP guidance.  

The evaluation process will be transparent and follow all relevant procurement codes of 

practice.  

PQQ Evaluation Process 

Stage One - Completeness and compliance 

An assessment will be undertaken in order to identify any applicant who should be 

disqualified in accordance with the bid criteria. Potential providers will also be assessed to 

determine that there are no irreconcilable conflicts of interest. Following confirmation that the 

potential applicant is eligible to participate in the procurement process, we will then establish 

whether the Applicant has complied with information requirements, responded to all 

questions and signed the undertaking set out in the appendix of this document.  Applicants 

who are found not to have provided a complete and compliant response may be rejected, 

and those rejected will not progress to the next stage of the evaluation process. 

Stage Two - Detailed assessment and short list selection 

https://www.southernwater.co.uk/how-to-find-out-more
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All applicants that have passed the Stage One assessment will be evaluated in accordance 

with the detailed assessment, conducted using the responses to the sections of the PQQ 

seeking their experience and capacity. These sections are either pass/fail or scored and 

include important values such as health and safety and modern slavery.    

Stage Three - Final assessment 

Where an Applicant has submitted a complete and compliant response as confirmed in the 

Stage One assessment, and has been selected to progress to the Invitation to Tender stage 

in the Stage Two assessment, we will undertake an assessment of responses to the 

financial suitability of the applicant, which will be assessed upon Pass/Fail criteria.  

For the avoidance of doubt, the Final stage assessment will be conducted after the Stage 

Two assessment and only those suppliers who we intend to invite to tender will proceed to 

the Final stage, this will be reflected in the information provided within the notification sent to 

unsuccessful applicants.  

Governance 
All appropriate governance checks on third party bids will be completed in accordance with 

procurement best practice to ensure that the scheme being proposed is viable. 

Conflicts  

Actual or potential conflicts of interest, where it be within Southern Water’ own team or with 

any third party must be promptly raised in accordance with Southern Water’ FNI 234 

Procurement Policy. Where a conflict is raised measures must be proposed which would 

prevent or mitigate the conflict from impacting the impartiality of the individual or party 

involved, such as information barriers. Where such measures cannot be put in place to 

prevent or mitigate the conflict, the person or party so conflicted will be removed from the 

process and replaced. All potential conflicts will be centrally recorded and managed by 

Southern Water Compliance Teams in accordance with our Competition Law Compliance 

Manual and with annual third party assurance. 

Assessors 

Assessors for each procurement will be assembled from in house resources. We will ensure 

that in-house assessors will be selected from a separate team to that involved in the 

development and assessment of in-house options in order to minimise bias. This will ensure 

that anyone involved with the design and/or delivery of an in-house option is excluded from 

decisions on the specification or procurement and tendering of third-party options. 

Further, for major procurements, an external moderator or assurance role will be engaged, 

particularly if there is a competing in house solution.  

  
Appeal and complaints  

Appeals and complaints made pursuant to competition or procurement law have recourse 

through the courts.  

However, before a challenge escalates to that level, Southern Water would attempt to 

resolve through escalation and mediation. Southern Water will first seek to work with the 

bidder to reach a common understanding and early resolution of potential areas for 

disagreement. 

Once a potential dispute has been identified the specific nature of the dispute should be 

recorded in writing. The statement of the dispute should be submitted to the other party in 

writing and used as the basis for negotiation. As a first stage the parties should agree a clear 

understanding of the grounds of the dispute and of its scope. Southern Water will 
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acknowledge receipt of notification of a dispute within 3 working days of its receipt and will 

provide a substantive reply within 10 working days.  

Alternatively, the bidder may request a meeting to discuss the complaint, which Southern 

Water will make itself available to attend within 10 working days. It is expected that the 

details of the dispute including both areas of agreement and points remaining in dispute will 

first be agreed as the basis of negotiation of an agreement. In the event that negotiation 

does not lead to a full resolution of the dispute there should be a written statement agreed 

between the parties to detail the remaining dispute for future conciliation. 

The bidder and Southern Water can agree that an expert is appointed to assist with 

resolving the dispute through negotiation. The expert to be appointed should be agreed 

between the parties, if necessary deciding the expert by vote from a panel of experts 

nominated by each party. The statement arising from previous stages of negotiation should 

be taken as the starting point for the exercise of conciliation. The expert’s costs during the 

conciliation stage should be shared equally between the parties in dispute. Each party I s 

responsible for his own costs. 

If the dispute cannot be resolved through negotiation, then formal mediation between the 

parties may then be agreed. The mediator to be appointed should be agreed between the 

parties, if necessary, deciding by vote from a panel of mediators nominated by each party. 

The purpose of the mediation process is to seek a mutually acceptable resolution of the 

dispute. To facilitate a resolution, the Mediator and the parties’ representatives will explore 

the facts and strengths and weaknesses of each side's positions, both together and privately 

with the Mediator. Accordingly, both in the exchange of information and opinions, and in the 

examination of that information, the parties will have the opportunity and responsibility to 

disclose candidly all the facts, theories, and opinions on which they intend to rely with regard 

to the matters in dispute. 

The fees and expenses of the mediator and other administrative costs of the mediation will 

be shared equally between the parties. Each party will be responsible for their own costs. 

Should an issue remain unresolved after mediation, then Bidders will need to seek formal, 

legal redress via the appropriate route and no further internal review of the process will be 

undertaken by Southern Water.   

Confidentiality  

So as to ensure that no conflict of interest arises, or where one does arise it is effectively 

managed, all procurements under this Framework shall be run by the Southern Water 

Procurement Team. The Procurement Team is not linked to any individual operational 

department of Southern Water and is the independently responsible for the all procurement 

activities which are competitively tendered via OJEU.  

All information submitted as part of any procurement process shall be confidential and 

subject to individual confidentiality provisions within the applicable tender documentation 

including Southern Water’ standard mutual Non-Disclosure Agreements (NDA). Information 

will only be circulated within Southern Water to the extent it is required for the procurement 

process and the assessment of any submission provided. All information is retained and 

managed by the Procurement Team. Any in-house teams responsible for development of 

schemes would not have access to sensitive information from third-parties. 

Data provided is only used for its intended purpose and only disclosed so far as is necessary 

to enable that purpose, being the operation of the competitive processes under this bid 

assessment framework. 

Transparency and Audit 
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Southern Water will ensure all procurement processes are an open and transparent and for 

all qualifying trade proposals that are successfully completed we will carry out an internal 

audit of the process and make available that report to Ofwat. An audit report shall be 

compiled by an external third party auditor. The audit report will examine all aspects of 

compliance with this Framework. 

Communication of the decision 
If the third party option is selected as an alternative option then this decision will be 

communicated to the party and the next phase of contract negotiations will begin. These are 

set out below: 

 In house bids   

Generally speaking, in house provision will be competed against the market. However, it is 

sometimes the case that in house provision is the more immediate, economic and efficient 

solution and that will be determined by applying the assessment criteria. In particular the 

following factors are relevant: 

 Has market sounding been carried out to determine whether there is industry 

appetite and capacity? 

 Is there a willing market? 

 Is there a time imperative or constraint? 

 Has the in-house option been benchmarked recently? 

 Is there in-house capacity that would otherwise be under deployed? 

 Frameworks 

In some cases a framework agreement may exist of suitable suppliers. Before a framework 

call off is made, the Bid Assessment Framework will be used to determine that the 

framework is appropriate, both in terms of how it was advertised, how framework contractors 

were selected and its terms and coverage. 

 Direct Awards 

Where a procurement is of low value, it may be appropriate, economic and efficient to make 

a direct award (i.e. without competition) within the requirements and thresholds of the 

Utilities Contract Regulations. Before a contract is awarded directly, SWS will consider not 

only the value of the works, supply or services but also the risk profile, integration with other 

works and the whether the contract has an interface with stakeholders and customers. 

 Information 

In order to ensure equal treatment, it is important that the market at large has sufficient 

information. This will allow appropriate solutions to come forward and allow the wider 

industry to respond without discrimination.  

To that end all relevant information will be published in our website alongside our WRMP. 

Applicable to all stages of the process 

Following the evaluation of bids in line with our Procurement procedures, the supplier will be 

notified of his progression to the next stage or that they have been unsuccessful.  

We will reserve the right to request additional information from a supplier at any stage. 

Failure to provide this information could result in the bidder’s disqualification. In addition 

disqualification may also occur where referees cannot corroborate, validate or clarify 

information provided.   
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No information contained in this Bid Assessment Framework or in any communication made 

between Southern Water and any Applicant in connection with this process, will be relied 

upon as constituting a contract, agreement or representation that any contract shall be 

offered in relation to this Bid. 

 

Sales/ Advertising information 
No company advertising or sales information should be submitted with the response.  

Bidders’ Costs 
Southern Water will not be responsible for any financial outlay incurred as a result of 

preparing the submission at this or any future stage in the process. External Tenderers 

participate at their own cost, risk and expense and this is normal in the procurement market. 

Our PQQ process is there to ensure that interested third parties do not commit excessive 

resources to developing options which are then later rejected for a fundamental reason. 

However, in order to ameliorate the market’s concerns and to ensure openness and fair 

competition, the following measures will be adopted: 

 Tender processes will be as streamlined as possible without unnecessary stages 

which increase Tender costs; 

 Each Tender process of any significance will be commenced with a Tenderer 

information day or “hot start” in order to assist the market in understanding the 

requirement; 

 Standard documents (where applicable also market standard) will be deployed to 

ensure that Tenderers are able to reuse material without having to redraft standard 

answers (for example in relation to mandatory rejection criteria as set out in the 

Utilities Contract Regulations 2016); 

 Deploying Self certification and self-cleansing where appropriate in keeping with 

Government procurement guidance 

Appendix 1: Bid Assessment Criteria 
(Supply Side) 
Appendix 1 – Bid Assessment Framework. These criteria are set out here to reflect the WRMP 
options criteria. They also apply to the planning stages, PQQ and Award criteria but will have 
greater or lesser applicability to each stage. For example, information criteria will be relevant 
only to PQQ whereas other criteria are more applicable to tender evaluation. 
 

Option Details Company 

Option Details 

Security and Resilience 

Option Name 

Option Reference 

Option Description 

Resource Type (Raw/ Potable) 

Deployable Output (Ml/d) for Dry year average and 
dry year critical period 

Option earliest start date 

location of solution and connection point into SWS 
network 
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Coordinates 

An assessment of the risk and uncertainty associated 
with the option, including the likelihood and impact of 
reducing yield due to climate change, environmental 
constraints and the occurrence of drought 

For the occurrence of drought , describe and 
demonstrate the resilience of the option to severe 
drought, including the nature and severity of droughts 
that have been tested; as a minimum we expect that 
it would provide resilience to drought with an 
approximate 0.5% chance of annual occurrence 

Security and Resilience 

Operational Regime 

An assessment of the flexibility of the option to adapt 
to future uncertainty 

An explanation of whether the option depends on an 
existing scheme, or is mutually exclusive with 
another scheme 

Any factors or constraints specific to the option 

Water quality data to be provided by the bidder if 
they are an incumbent water company to all for a 
DWSP risk assessment on discoloration, nitrates, 
pH, and disinfection by-products, sufficient to meet 
the requirements of Regulation 15 of the Water 
Supply (Water Quality) Regulations 2016 (in 
England), and to allow us to undertake an 
assessment of the potential impact of mixing of 
different water types within our distribution network 

Description of how the option will be utilised. E.g. id 
the bulk export to be a 365 days per year, or is only 
required in drought etc. Enough information on how it 
will be operated to allow the WRP tables to be 
completed.  

Cost Information Bulk Export Cost £/Ml 

To ensure the protection and 
enhancement of biodiversity, 
priority habitats and species 

Will the option protect and enhance priority species, 
habitats and sites designated for their nature 
conservation value?  

 
 
 
To ensure the protection and 
enhancement of biodiversity, 
priority habitats and species 

 
To ensure the appropriate and 
efficient use of land and protect 
soil quality and geodiversity 

Will the option protect and enhance non-designated 
sites and local biodiversity? 

Will the option provide opportunities for new habitat 
creation or restoration and link existing habitats as 
part of the development process? 

Will the option protect and enhance coastal and 
marine habitats and species? 

Will the option result in a change in the quality of 
habitats due to changes in groundwater/river water 
quality or quantity? 

Will the option affect riparian vegetation structure? 
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Will the option minimise the loss of best and most 
versatile agricultural land?  

 
To ensure the appropriate and 
efficient use of land and protect 
soil quality and geodiversity 

 
To protect and enhance water 
quality and surface and 
groundwater resources and the 
ecological status of water bodies 

Will the option protect and enhance soil health? 

Will the option minimise conflict with existing land 
use patterns? 

Will the option minimise land contamination?  

Will the option utilise previously developed 
(brownfield) land? 

Will the option protect and enhance protected sites 
designated for their geological interest and wider 
geodiversity? 

Will the option minimise the demand for water 
resources? 

 
To protect and enhance water 
quality and surface and 
groundwater resources and the 
ecological status of water bodies 

 
To reduce the risk of flooding 

Will the option protect and improve surface water, 
groundwater and coastal water quality? 

Will the option result in changes to river flows?  

Will the option result in changes to groundwater 
levels? 

Will the option prevent the deterioration of Water 
Framework Directive (WFD) waterbody status (or 
potential)? 

Will the option have the potential to cause or 
exacerbate flooding in the catchment area? 

 
To reduce the risk of flooding 

 
To limit the causes and effects of 
climate change and increase 
resilience to the consequences of 
climate change 

 

Will the option have the potential to help alleviate 
flooding in the catchment area? 

Will the option enhance water infiltration and 
retention? 

Will the option be at risk of flooding or be affected by 
flooding, if it occurred? 

Will the option reduce vulnerability to the effects of 
climate change by appropriate adaptation? 

 
To limit the causes and effects of 
climate change and increase 
resilience to the consequences of 
climate change 

 
To maintain and enhance the 
economic and social wellbeing of 
the local community 

 

Will the option increase environmental resilience to 
the effects of climate change? 

Will the option reduce or minimise greenhouse gas 
emissions?  

Will the option deliver new infrastructure that is 
energy efficient or makes use of renewable energy 
sources? 

 
Will the option ensure sufficient infrastructure is in 
place for predicted population increases? 

 
To maintain and enhance the 
economic and social wellbeing of 
the local community 

 
To ensure the protection and 
enhancement of human health 

Will the option create local employment 
opportunities? 

Will the option support the local and regional 
economy? 

Will the option ensure that an affordable supply of 
water is maintained and vulnerable customers 
protected? 
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Will the option avoid disruption through effects on the 
transport network?   

Will the option ensure the continuity of a safe and 
secure drinking water supply? 

 
To ensure the protection and 
enhancement of human health 

 
To promote the wise use of 
resources  

Will the option ensure that surface water and bathing 
water quality are maintained within statutory 
standards?  

Will the option adversely affect human health by 
resulting in increased noise and/or adverse effects 
on air quality?   

Will the option affect opportunities for recreation and 
physical activity? 

Will the option minimise the demand for raw 
materials? 

 
 
 
 
 
To promote the wise use of 
resources  
 
To conserve and enhance cultural 
and historic assets 

Will the option lead to reduced leakage from the 
supply network? 

Will the option improve efficiency in water 
consumption? 

Will the option seek to minimise the demand for raw 
materials? 

Will the option reduce or minimise energy use? 

Will the option promote the re-use and recycling of 
waste materials and reduce the proportion of waste 
sent to landfill? 

Will the option promote the use of sustainable design 
and materials?    

Will the option conserve or enhance the historic 
environment, including heritage assets such as 
historic buildings, conservation areas, features, 
places and spaces, and their settings? 

 
To conserve and enhance cultural 
and historic assets 

 
To conserve and enhance 
landscape character and other 
protected features 

 

Will the option conserve or enhance archaeological 
sites and/or remains? 

Will the option affect public access to, or enjoyment 
of, features of cultural heritage? 

Will the option minimise adverse visual impacts? 

 
To conserve and enhance 
landscape character and other 
protected features 

 
Will the option avoid adverse effects on, and 
enhance where possible, protected/designated 
landscapes (including woodlands), townscapes or 
seascapes such as National Parks or AONBs be 
avoided? 
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Appendix 2: Bid Assessment Criteria 
(Demand Side) 
Appendix 2 – Bid Assessment Framework. These criteria are set out here to reflect the WRMP 
options criteria. They also apply to the planning stages, PQQ and Award criteria but will have 
greater or lesser applicability to each stage. For example, information criteria will be relevant 
only to PQQ whereas others are more applicable to Tender evaluation. 
 

Information Grouping Data Required 

Option Details 

Company 

Option Name 

Option Reference 

Option Description 

Type (Metering/ Leakage/ Other) 

Option earliest start date 

Security and Resilience 

An assessment of the risk and uncertainty associated 
with the option, including the likelihood and impact of 
reducing yield due to climate change, environmental 
constraints and the occurrence of drought 

An assessment of the flexibility of the option to adapt 
to future uncertainty 

An explanation of whether the option depends on an 
existing scheme, or is mutually exclusive with 
another scheme 

Any factors or constraints specific to the option 

Water Quality 
Details of how Compliance with water quality 
regulations will be maintained (where applicable)  

Operational Regime 
Description of how the option will be implemented 
including how data will be managed 

Cost Information 

Unit Cost £/Ml 

Details of the benefits and costs  

The environmental and social impacts of the option. 
Including carbon. 
 

Strategic Environmental 
Assessment 

Guide Questions 

To maintain and enhance the 
economic and social wellbeing of 
the local community 

Will the option ensure sufficient infrastructure is in 
place for predicted population increases? 

Will the option create local employment 
opportunities? 

Will the option support the local and regional 
economy? 

Will the option ensure that an affordable supply of 
water is maintained and vulnerable customers 
protected? 
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Will the option avoid disruption through effects on the 
transport network?   

 
To ensure the protection and 
enhancement of human health 

Will the option ensure the continuity of safe and 
secure drinking water supply? 

To promote the wise use of 
resources  

Will the option minimise the demand for raw 
materials? 

Will the option lead to reduced leakage from the 
supply network? 

Will the option improve efficiency in water 
consumption? 

Will the option seek to minimise the demand for raw 
materials? 

Will the option reduce or minimise energy use? 

Will the option promote the re-use and recycling of 
waste materials and reduce the proportion of waste 
sent to landfill? 

Will the option promote the use of sustainable design 
and materials?    
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Appendix 3: Procurement Procedures 

FNI 226   

OBJECTIVE  
To control the procurement of goods, works and services.  

This instruction covers all financial commitments made in Southern Water’s name for the 

acquisition or supply of services, goods or materials, or for the execution of works.  

[Note: Financial Commitment includes any order, purchase, sale or agreement for works 

irrespective of the manner of its documentation. 

RESPONSIBILITIES  
Director of Procurement  

• Defining the processes and responsibilities necessary to control the procurement of 

goods, works and services  

• Ensuring that the processes within the Commercial Procedures Manual (CPM) are 

followed throughout the business  

Chief Financial Officer  

 Establishing adequate control procedures to manage the risks associated with the 

procurement of goods, works and services  

All Staff - involved in purchasing (All Business Areas)  

 Ensuring that the policies and procedures set out in the CPM and this instruction are 

followed  

PROCEDURE  
Process  

The processes for procurement of all goods, works and services are defined in the 

Commercial Procedures Manual (CPM). These must be followed at all times. In particular it 

should be noted that the CPM require that a Commercial Approach document to be 

completed for all new procurement activity over £25k.  

It should be noted that split requisitions / orders, and confirmation / retrospective orders are 

specifically prohibited, unless approved in advance by the Group Financial Controller.  

Where a contractor is authorised within their contract to undertake work over and above the 

initial scope of an order, as part of other work that they perform, such work is regarded as a 

pre-authorised activity (as it is authorised up to a set sum in the contract) and not a 

retrospective order. Typically this additional work is identified and performed while the 

contractor performs the scoped out work that has been agreed in advance.  

Payments  

Payments must be in accordance with FNI 228 - Treasury, Cash Management and 

Payments.  

Supplier’s Period of Credit  

SW standard terms for payments are 60 days. Payment terms may only be altered with the 

specific written approval of the Chief Financial Officer, Group Financial Controller, or Group 

Treasurer.  
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Suppliers  

The Director of Procurement will maintain an authorised list of suppliers, in accordance with 

the Commercial Procedures Manual (CPM).  

Segregation will be maintained between creating and authorising new suppliers as well as 

change control for amendments to supplier details.  

The authorised list of suppliers will be checked against active suppliers within the Purchase 

Ledger on at least an annual basis. All active suppliers within the Purchase Ledger will be 

periodically reviewed, and obsolete suppliers made inactive.  

INSPECTIONS / AUDITS  
The requirements within this Financial Instruction will be subject to review by Internal Audit 

as agreed in the Audit Plan (see FNI 232).  

All departments will be asked, through the Letter of Compliance process, to confirm that the 

provisions of the Financial Instructions are being followed.  

TRAINING REQUIREMENTS  
There are no formal training requirements associated with this instruction.  

The priority for informal training is MEDIUM. Informal training is required to be carried out 

every three years, or on amendment of this instruction.  

ASSOCIATED DOCUMENTS  
 FNI 101  System Overview and Objectives  

 CPM    Commercial Procedures Manual  

POINT OF CONTACT  
Any difficulties with the interpretation or operation of this instruction should be directed in the 

first instance to the Head of Group Accounts.  

  

http://cww.southernwater.co.uk/bus_proc_01/pdf/fni/fni101.pdf
http://cww.southernwater.co.uk/bus_proc_01/pdf/fni/fni101.pdf
http://cww.southernwater.co.uk/bus_proc_02/pdf_02/cpm/cpm.htm

